IRR 2003 Sch A-11A F.Z05.XLS
8/26/2002

Facility/Contractor

Contra Costa Canal
Contra Costa WD

Corning Canal
Corning WD
Proberta WD

Cow Creek Unit
Bella Vista WD

Tehama-Colusa Canal
Colusa County WD
Dunnigan WD
Glenn Valley WD
Kanawha WD
Orland-Artois WD
Westside WD

Total Deliveries

Est. 2003 Project Use Energy Cost

Rate Per A/F

CENTRAL VALLEY PROJECT

SCHEDULE OF ESTIMATED IRRIGATION PROJECT USE ENERGY COSTS

DIRECT PUMPING

2003 IRRIGATION WATER RATES

2003 Projected Deliveries Schedule A-12

Tehama-Colusa Canal Relifts

Corning Canal Relifts |

Wintu Contra Costa Colusa Dunnigan Glenn Valley Kanawha Orland- Westside Corning Proberta
PP PP County WD WD WD WD Artois WD WD WD WD
427
9,822

2,625

9,831

34,721
13,468
764
31,671
39,750
48,750

9,831 427 34,721 13,468 764 31,671 39,750 48,750 9,822 2,625
$48,724 $1,617 $121,185 $1,080 $670 $13,626 $28,092 $10,073 $22,213 $2,505
$4.96 $3.79 $3.49 $0.08 $0.88 $0.43 $0.71 $0.21 $2.26 $0.95
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Facility/Contractor

Cross Valley Canal
County of Fresno
County of Tulare
Hills Valley ID
Kern-Tulare ID
Lower Tule River ID - CV
Pixley ID
Rag Gulch WD
Tri-Valley WD

San Luis Canal
Panoche WD -SLC
San Luis WD - SLC
Westlands WD - SLC

Total Deliveries

Estimated 2003 Project Use Energy Cost

Rate Per A/F

Schedule A-11

Page 2 of 6
CENTRAL VALLEY PROJECT
SCHEDULE OF ESTIMATED IRRIGATION PROJECT USE ENERGY COSTS
DIRECT PUMPING
2003 IRRIGATION WATER RATES
2003 Projected Deliveries Schedule A-12
San Luis Canal Relifts |
| Westlands WD 1/ |

Panoche San Luis Westlands Pl it Pl 1t [ Cross Valley Contractors 4/ |
WD WD WD Relifts Valley PP Valley RIfts Total State Delta PP Dos Amigos PP

1,200 1,200

1,982 1,982

1,673 1,673

20,000 20,000

15,551 15,551

15,551 15,551

6,650 6,650

571 571

48,000
70,806
726,643 85,158 17,032 811,801 2/
48,000 70,806 726,643 85,158 17,032 811,801 63,178 63,178
$540 $200,610 $1,136,050 $262,821 $22,791 $1,421,661 $207,789 $78,890
$0.01 $2.83 $1.75 4/ 4/
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8/26/2002

|[FOOTNOTES

CENTRAL VALLEY PROJECT

SCHEDULE OF ESTIMATED IRRIGATION PROJECT USE ENERGY COSTS

DIRECT PUMPING
2003 IRRIGATION WATER RATES

1/ Westlands WD Deliveries are based on firm supplies:

Westlands WD Relifts:
High Side - Relift Pumps
Low Side (LS) - Gravity Feed
Subtotal

Pleasant Valley PP:
High Side - Relift Pump
Coalinga Canal, LS - Gravity
Subtotal (Pleasant Valley PP)

Total - WWD Deliveries

Allocated

2003 WWD

Ratios Deliveries

3/

0.24212 196,553
0.65298 530,090
0.89510 726,643
0.02098 17,032
0.08392 68,126
0.10490 85,158
1.0000 811,801

2/ Excludes Pleasant Valley Relifts deliveries as they are included with Pleasant Valley Pumping Plant.

3/ Refer to Schedule A-5 worksheet "KWHSPERAF".
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CENTRAL VALLEY PROJECT
SCHEDULE OF ESTIMATED IRRIGATION PROJECT USE ENERGY COSTS
DIRECT PUMPING
2003 IRRIGATION WATER RATES

[FOOTNOTES - Cont. |

4/ Dos Amigos and State Delta PP Costs: Dos State
Amigos PP Delta PP
2003 PUE Estimate
Direct Billed $1,167,730 $127,165
Cross Valley Canal 2003 Projected Cost $80,105 $210,988
$1,247,835 $338,153

Cross Valley Canal

Projected [ Rate Per A/F
2003 2003 2003 Dos State
Projection Projection Deliveries Amigos PP Delta PP Total
6/

Irrigation
County of Fresno $1,498 $3,947 1,200 1.25 3.29 4.54
County of Tulare 2,474 6,517 1,982 1.25 3.29 4.54
Hills Valley ID 2,089 5,502 1,673 1.25 3.29 4.54
Kern-Tulare ID 24,974 65,780 20,000 1.25 3.29 4.54
Lower Tule River ID - CV 19,419 51,147 15,551 1.25 3.29 4.54
Pixley ID 19,419 51,147 15,551 1.25 3.29 4.54
Rag Gulch WD 8,304 21,872 6,650 1.25 3.29 4.54
Tri-Valley WD 713 1,878 571 1.25 3.29 4.54

Total AG $78,890 $207,789 63,178
M&l
County of Fresno $375 $987 300 1.25 3.29 4.54
County of Tulare 840 2,212 673 1.25 3.29 4.54

Total M&I 1,214 3,199 973

Grand Total $80,105 $210,988 64,150

5/ See Conveyance Pumping (Schedule A-10) for Dos Amigos direct billed costs.

6/ Delivery Base has been modified. See Footnote 10 on Schedule A-12 and associated MP-3400 Standard Operating Procedure (SOP).
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Used in Schedule 10
Storage:
Friant D&R
Shasta D&R (Includes Jdg F Carr PH)
Columbia Mowry (Based on Avg. KWH's)
Folsom Pump Plant
New Melones Dam & Reservoir
Gianelli WR Pump-Gen PlIt
Regen. Credit - San Luis PP
SFU Gianelli WR PGP (Direct Pumping)

Conveyance Pumping:
Corning Pump Plant
Dos Amigos Pump Plant
O'Neill Pump-Gen PIt
Regen. Credit - O'Neill Pump-Gen PIt
Tracy Pump Plant
In-Lieu of Tracy Pumping

Out-of-Basin Pumping:
Coyote PP
Pacheco PP

Used in Schedule 11 Page 1
Direct Pumping:
Glenn Valley WD
Gianelli PGP - SFU
Contra Costa PP
Colusa CWD (Incl. Arb./Will O&M Office)
Corning WD
Dunnigan WD
Kanawha WD
Orland-Artois WD
Panoche WD - SLC
Westside WD
Pleasant Valley PP
Pleasant Valley Relifts
Proberta WD
San Luis WD Relifts
State-Delta PP - Cross Valley Canal
Westlands WD Relifts
Wintu PP
City of Shasta Lake (Shasta PP)
Dos Amigos PP - Cross Valley Canal
Reimbursable Billing
Project General
Nonreimbursable F&W

2/

3/

4/

5/

CENTRAL VALLEY PROJECT
SCHEDULE OF ESTIMATED IRRIGATION PROJECT USE ENERGY COSTS
DIRECT PUMPING
2003 IRRIGATION WATER RATES

Acre-Feet | [ Ratio of Acre-Feet | For Water Ratesetting ]
M&I Irrigation M&l Irrigation Total Total $ M&l Irrigation
206 100.00% 100.00% 3,688.00 3,688.00
3,435 10,134 25.31% 74.69% 100.00% 91,161.00 23,075.79 68,085.21
130,741 1,054,297 11.03% 88.97% 100.00% 9,792.00 1,080.31 8,711.69
41,014 100.00% 100.00% 10,698.00 10,698.00
27,740 100.00% 100.00% 811.00 811.00
8,074 655,959 1.22% 98.78% 100.00% 2,184,021.00 26,554.01 2,157,466.99
8,074 655,959 1.22% 98.78% 100.00% (1,628,000.00) (19,793.73) (1,608,206.27)
97,487 34,502 73.86% 26.14% 100.00%
15,149 100.00% 100.00% 48,799.00 48,799.00
11,216 923,948 1.20% 98.80% 100.00% 1,167,730.27 14,005.03 1,153,725.24
109,021 971,587 10.09% 89.91% 100.00% 704,103.00 71,035.74 633,067.26
109,021 971,587 10.09% 89.91% 100.00% (65,556.00) (6,613.83) (58,942.17)
199,992 2,009,026 9.05% 90.95% 100.00% 5,337,138.00 483,193.47 4,853,944.53
127,165.05 127,165.05
46,370 4,817 90.59% 9.41% 100.00% 94,165.00 85,304.42 8,860.58
97,487 34,502 73.86% 26.14% 100.00% 442,427.00 326,776.82 115,650.18
764 100.00% 100.00% 670.00 670.00
434,114.00 320,636.84 113,477.16
104,644 427 99.59% 0.41% 100.00% 397,805.00 396,188.35 1,616.65
113 34,721 0.32% 99.68% 100.00% 121,579.00 394.40 121,184.60
9,822 100.00% 100.00% 22,213.00 22,213.00
13,468 100.00% 100.00% 1,080.00 1,080.00
31,671 100.00% 100.00% 13,626.00 13,626.00
39,750 100.00% 100.00% 28,092.00 28,092.00
48,000 100.00% 100.00% 540.00 540.00
48,750 100.00% 100.00% 10,073.00 10,073.00
3,502 68,126 4.89% 95.11% 100.00% 276,331.00 13,510.26 262,820.74
17,032 100.00% 100.00% 22,791.00 22,791.00
2,625 100.00% 100.00% 2,505.00 2,505.00
341 70,806 0.48% 99.52% 100.00% 201,576.00 966.14 200,609.86
973 210,987.95 3,198.53 207,789.42
4,500 726,643 0.62% 99.38% 100.00% 1,143,085.00 7,035.40 1,136,049.60
4,480 9,831 31.31% 68.69% 100.00% 70,931.00 22,206.64 48,724.36
2,246 100.00% 100.00% 15,241.00 15,241.00
80,104.73 1,214.37 78,890.36
2,931.00
4,495.00
11,087.00
11,600,000.00 1,799,595.96 9,781,891.04
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CENTRAL VALLEY PROJECT
SCHEDULE OF ESTIMATED IRRIGATION PROJECT USE ENERGY COSTS
DIRECT PUMPING
2003 IRRIGATION WATER RATES

|FOOTNOTES |
1/ See Ratios in the Storage section
2/ Irrigation contractor receives class 2 water which is not charged for the storage component.
3/ According to MP-2810 (CB 06/93) only 70% of San Luis Canal Deliveries are stored in B.F. Sisk San Luis Reservoir and, therefore, require pumping by the WR Gianelli Pump-Generator.
4/ Excludes estimated San Luis WD deliveries before Dos Amigos. The calculation reflects the relationship between actual deliveries versus actual exclusions over a 5 year period.
Source of data is Schedule A-12, worksheet "Input PUE".
70,806
less 13,137
57,669
Irrigation Deliveries * |
Estimated
Total Excluded Ratio Exclusion
1997 81,239 18,023
1998 57,993 12,289
1999 81,387 15,224
2000 74,373 13,009
2001 69,670 9,112
Total 364,662 67,657 0.18553 13,137
Total Dos Amigos Pumping Plant Irrigation Projected Water Deliveries less exclusions for San Luis Water District:
937,085
less 13,137
923,948
*  Provided annually by Valerie Ungvari, CVOCO
5/ It was determined in late 2000 that Shasta PP serves the City of Shasta Lake exclusively and accordingly is not a pooled storage cost. As a result, PUE O&M will be proactively

allocated to this contractor beginning in 2001.



